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1 General, no section or page 
number

1/17/2007 What are each of the courts using for payroll? Does AOC plan to have all of
the courts migrate to SAP payroll eventually?

1/23/2008 The Courts are using SAP, county systems and third-party 
systems. The AOC plans to have all of the trial courts 
migrate to SAP.

2 Section 1.8, page I-9 RFP 
Key Action Dates Table 1.7

1/17/2007 Respectfully, we would like to request a two week extension of the proposal 
due date.

1/23/2008 No, extension to the Proposal Due Date will be granted.  
This response has been updated, please refer to 
Question #30 below.  

3 Section V2.1 paragraph 3, 
page V-2, and Section, 
V.3.1, Administrative 

Requirements, page V-3, 
paragraph 2

1/17/2007 Does 20% for subs include the DVBE requirement? Or is the DVBE in 
addition?

1/23/2008 The DVBE is considered a sub-contractor and therefore 
included in the requirement. Also see the AOC Response to 
Question #4.

4 Section V2.1 paragraph 3, 
page V-2, and Section, 
V.3.1, Administrative 

Requirements, page V-3, 
paragraph 2

1/17/2007 Would you consider a greater sub participation per project e.g. Upgrade (a 
project), Additional functionality (another project) etc.

1/23/2008 Administrative Requirement 1 shall be changed to the 
following:  Bidder must agree to accept full Prime Contractor 
responsibility for coordinating and controlling all aspects of 
the contract and any Subcontractors. The Bidder must certify
that Subcontractor(s) shall not exceed 40% of the fees paid 
on a project basis, as stated in the Agreement (see 
Appendix H, Master Services Agreement (MSA) for specific 
requirements).  The MSA will also be updated to reflect the 
change of sub-contractor participation to 40%.

5 Appendix C, pages C-16, 
and C-17

1/17/2007 Form 6.1 and 6.2 state the mandatory requirement/qualifications differently 
from section VI. 3.1 - please advise.

1/23/2008 The forms are incorrect and will be updated through 
Addendum 1 to the RFP.

6 Section 4, Page 17, Figure
IV-2.

1/17/2007 In Section 4, Figure IV-2, Proposed Implementation Schedule for the Phoenix
Program, indicates Wave 1 includes Accounts Payable, Accounts
Receivable, Procurement, and Training and Events. By contrast, in Section
4, Figure IV-3, Functionality Waves for the Proposed Implementation
Schedule indicates Wave 1 includes Asset Accounting, Treasury, and
Inventory Management. Can you confirm the correct scope?

1/23/2008 Figure IV-2 is the correct scope.

7 Section 4, Page 18, Figure
IV-3.

1/17/2007 In Section 4, Figure IV-2, Proposed Implementation Schedule for the Phoenix
Program, indicates Wave 2 includes Asset Accounting Budget Preparation
and Planning, Inventory Management, Project Systems, Recruitment, Travel
Management, and Treasury. However, in Section 4, Figure IV-3, Functionality
Waves for the Proposed Implementation Schedule indicates Wave 2 includes
Grants Management, Budget Control System, Integrated Planning, and
Position Budget Controlling. Can you verify the correct scope?

1/23/2008 Figure IV-2 is the correct scope.

8 Section 4, Page 17, Figure
IV-2.

1/17/2007 In Section 4, Figure IV-2, Proposed Implementation Schedule for the Phoenix
Program, indicates Wave 3 includes Benefits Administration, Learning
Solution, Performance Management, Succession Planning. Whereas, in
Section 4, Figure IV-3, Functionality Waves for the Proposed Implementation
Schedule indicates Wave 3 includes e-Recruiting, Performance
Management, Travel, Personnel Cost Planning and Simulation, and Learning
Solution. Can you verify the correct scope?

1/23/2008 Figure IV-2 is the correct scope.

9 Section V.2.1 1/17/2007 Does the AOC consider partnering firms to be the same as a subcontracting 
relationship?

1/23/2008 Yes, partnering is the same as subcontracting.
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10 Section V2.1 paragraph 3, 
page V-2, and Section, 
V.3.1, Administrative 

Requirements, page V-3, 
paragraph 2

1/17/2007 ADMINISTRATIVE REQUIREMENT 1:      Bidder must agree to accept full 
Prime Contractor responsibility for coordinating and controlling all aspects of 
the contract and any Subcontractors. The Bidder must certify that 
Subcontractor(s) shall not exceed 20% of the fees paid on a project basis, as 
stated in the Agreement (see Appendix H, Master Services Agreement (MSA)
for specific requirements). The Bidder must check “Yes” on the Matrix 
provided as Form 5.1 in Appendix C, Bid Response Forms, indicating 
compliance, or “No” on the Matrix indicating non-compliance with the 
requirement.  Would the AOC consider changing the 20% to 35% percent?

1/23/2008 See the AOC Response to Question #4.

11 Phoenix RFP Section 1.doc, 
Section 1.4 Program Scope, 
Page 7

1/22/2008 Is it acceptable for the vendor to quote only for Upgrade Project and not the 
Optional New Functionality Projects and Optional Existing Functional 
Projects?

1/23/2008 No, the AOC is looking for a Bidder to propose on all 
components of the RFP.

12 Phoenix RFP Section 1.doc, 
Section 1.4 Optional 
Existing Functionality 
Projects, Page 7

1/22/2008 Has Business Process Re-Engineering been done on the Existing
Functionality Projects or is the Vendor required to provide the same?

1/23/2008 If reengineering is necessary based on the changes 
proposed, the Bidder would be responsible for that activity 
during deployment.

13 Phoenix RFP Appendix B-02 1/22/2008 Will the upgrade environment be provided by AOC or is the vendor required 
to host it in his own environment till the deployment stage?

1/23/2008 The AOC will host the upgrade environment.

14 General, no section or page 
number

1/22/2008 Is AOC open to Offshoring/Nearshoring the RFP Project Work? 1/23/2008 See RFP Appendix H, Master Services Agreement, Section 
4.1.

15 Section V, Paragraph v.2.2 1/22/2008 What is meant by "The Contractor must be certified with the California
Secretary of State to do business in California."? We must have a valid CA
Corporation Number or Business License…please define certified to do
business.

1/23/2008 The text "The Contractor must be certified with the California 
Secretary of State to do business in California." means that 
the Contractor must have a license to do business in the 
State of California.

16 General, no section or page 
number

1/25/2008 Our assumption for the scope of Budget Admin and Control during the 
Upgrade Phase of the Phoenix program includes Budget Execution and not 
Budget Preparation. Budget Execution includes, Budget Adjustments, like 
amendments or transfers as well as the activation of AVC (Availability 
Control). Can you please confirm our assumption?

1/31/2008 Budget Administration and Control during the Upgrade 
Project includes Budget Execution (e.g. budget adjustments, 
AVC, etc.) and not Budget Preparation.  

17 General, no section or page 
number

1/25/2008
Where there any significant changes in the Trust Accounting design identified 
after the completion of the Blueprint document on June 7 2007?

1/31/2008 No, there were no significant changes in the Trust 
Accounting design after the completion of the blueprint 
document on June 7, 2007.

18 General, no section or page 
number

1/25/2008 Is the deployment schedule with the PSCD module to be deployed in April 
2008 on schedule? 

1/31/2008 The deployment schedule for those courts scheduled to go 
live with PSCD by April 2008 is on schedule.

19 General, no section or page 
number

1/25/2008 What is the planned deployment schedule of the Trust Accounting 
functionality to the remaining courts?

1/31/2008 The deployment schedule for the remaining courts is to be 
proposed by the Bidders.
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20 RFP Section VII.1, page VII-
1 ; Section VII.3.10, page VII-
9

1/28/2008 The instructions for preparing the Cost Workbooks require that costs be 
based on AOC’s provided Master Services Agreement (MSA) terms and 
conditions and Mandatory Requirements of the RFP (not the Bidder’s 
exceptions to the MSA). 

There are terms in the MSA to which Bidders may be unable to contract and 
would not be able to provide associated pricing for acceptance of that term.  
As a result, the price would not represent an assumption of no changes to 
the terms and conditions of the MSA.  Instead, the price bid would represent 
the total price for evaluation purposes subject to successful negotiation of 
contract terms.  

Is the pricing approach described above acceptable?

Additionally, will AOC confirm that both parties' obligations are subject to 
successful negotiation and mutual agreement of the MSA based on the 
exceptions noted?

1/31/2008 If there are terms in the MSA to which a Bidder is unwilling 
to agree under any pricing (for the purposes of this Answer 
20, an "Exception"), Bidder should submit such Exception to 
the AOC as part of the written question and answer process 
along with a detailed explanation of its Exception and a 
proposed alternative to the Exception that is as close as 
possible to the Exception but to which the Bidder would be 
willing to agree. The AOC will evaluate the Exceptions 
raised by a Bidder in such Bidder's submitted written 
question on a case-by-case basis, and the AOC will publish 
its written answer to all Bidders indicating the AOC's 
response to whether Bidders are required to price the MSA 
requirement or price their Exception. Unless the AOC 
explicitly indicates otherwise in its written answer in 
response to a specific Exception, the Bidders will be 
required to price using the AOC's provided Master Services 
Agreement (MSA) terms and conditions and Mandatory 
Requirements of the RFP and not the Bidder's Exceptions 
thereto or the Bidder's Issues List. Please note that Exception
paragraph) and issues with the terms and conditions of 
the MSA raised in a Bidder's Issues List will be part of the
AOC's evaluation criteria. These Exceptions and issues
will be discussed between the AOC and each Finalist 
Bidder during the pre-BAFO clarification sessions. All
Exceptions and issues on the Issues List of the Bidder
to whom the AOC ultimately decides to award the contract
will be resolved before the AOC and such Bidder execute
the Agreement.

21 RFP Section VII.1, page VII-
1

1/28/2008 The RFP requires that the Bidders “Clearly identify and explain all of the 
pricing assumptions made, upon which pricing is predicated including the 
cost/pricing impact if the assumption turns out not to be valid.”

This level of detail is extremely difficult to determine at this phase in a 
procurement and is not likely to result in reliable guidance.

Will AOC consider deleting or further clarifying this requirement? 

1/31/2008 The AOC will not delete this requirement, but will clarify it 
further.

The AOC realizes that a Bidder may find that there may be 
specific areas of the RFP that may not be clear enough or 
detailed enough. In these areas, the Bidder may need to 
make certain assumptions in order to put together its 
Proposal. If any of these assumptions are such that there 
would be a cost/pricing impact if the assumption turns out 
not to be valid, the Bidder should identify and explain these 
assumptions and provide the amount that the cost/pricing 
impact would be were it to turn out that the assumption was 
not valid. Further clarifications of any assumptions and 
pricing will be conducted with the Finalist Bidders during the 
Finalist Bidders Clarification Sessions before the BAFO 
Proposals are due.

22 RFP Section VII.2.5, page 
VIII-4

1/28/2008 The RFP states “Bidder must submit one (1) signed original copy of the 
Phoenix Program Contract and SOW in this portion of their response.”  
However, if the Bidder is submitting Form 8.1 indicating exceptions to the 
MSA, the Bidder cannot submit a signed contract.  Should the Bidder assume
that submission of Form 8.1 and complying with the requirements of Form 8.1
is sufficient to meet this requirement?

1/31/2008 Bidders must complete and submit one (1) signed original 
copy of Form 8.1, Bidder's Acceptance of the AOC's 
Contract Terms as part of their responses. Form 8.1 has 
been modified and is part of Addendum 2.
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23 RFP Section VI.3.3.1, page 
VI-7; Table VI-3

1/28/2008 The RFP instructs Bidders to complete Form 6.3 for each individual
performing the roles specified in Table VI-3. However, some of these roles
will not be filled until well after Contract inception, and some may not be filled
at all, if AOC does not exercise its option for Optional Services. Therefore,
for roles that will not be filled at project inception, may the Bidder offer
representative resumes, rather than proposing specific individuals?

1/31/2008 For the Upgrade Project and Optional Services, Form 6.3 
must be completed for each individual performing the roles 
specified in Table VI-3.  The AOC understands the 
individuals proposed for the Optional Services may not be 
available when we exercise this option and an alternative 
resource will need to be proposed and approved.

24 RFP Section IV.6, page IV-
17; Table IV-2

1/28/2008 Does the timeline presented in the RFP include stabilization and post go-live
support?

1/31/2008 The Upgrade Project timeline does not include stabilization 
and post go-live support; however, proposals shall include 
stabilization and post go-live support for all waves. 

25 RFP Section VI.4.2.1, page 
VI-19

1/28/2008 Can you provide current training curriculum, including the number of training
courses, modules and delivery format?

1/31/2008 The AOC will look at this and decide in the next week what 
they may be able to publish.
This response has been updated. Please see Addendum 
5.

26 RFP Section IV.5.1.9, page 
IV-13

1/28/2008 Can you provide detail on how many of your 8 large courts that will have
inventory management in the future?

1/31/2008 The AOC has had extensive discussion with one large court 
regarding the implementation of Inventory Management.  
Vendors should propose the implementation of one large 
court, and additional courts will be negotiated during BAFO.

27 RFP Section VI.4.2.1.h page 
VI-19

1/28/2008 In section VI.4.2.1.h in the RFP on page 19 instructs the bidder to provide
DEDs and samples for each of the deliverables identified in the RFP
Appendix A, SOW. In Appendix A, page 10, the RFP lists eleven (11)
deliverables which the bidder has to complete a DED within the proposal. In
section VIII.2.5 on page 4 the RFP instructs the bidder to NOT complete the
DED until submission of the BAFO proposal. Can you confirm the required
DED documents for the proposal submission?

1/31/2008 DEDs and samples shall be submitted for the 11 
deliverables identified in Appendix A, Statement of Work, at 
time of Proposal submission. Note that the SOW does not 
have to be completed until BAFO. See the associated 
change to RFP Section VIII.2.5, Volume IV: Completed 
Contract and Statement of Work (SOW), in Addendum 2.

28 General, no section or page 
number

1/28/2008 One of the leading practices that system integrators use to reduce costs is to 
conduct a small portion of the consulting work off-site (but within the US) 
through Delivery Centers. Delivery Centers allow economies of scale/skill for 
tasks such as application development, data conversion, and interfaces (for 
example) where physical proximity to the client site in not necessarily 
required. Conducting some portion of the work off-site allows AOC to benefit 
from lower consulting labor costs and reduced consulting travel costs. May a 
Bidder assume for the Proposal that AOC will allow the Contractor to conduct 
some of the consulting work “off-site” within  the US ( not  off-shore or near-
shore) (specifying the components, the estimated hours, and the rationale for 
off-site work clearly in the proposal)? Preparing two prices, one with all on-
site work, and one with some off-site, is very difficult for the vendor 
community given the short time frame.

1/31/2008 The Bidder may assume for the Proposal that AOC will allow 
the Contractor to conduct some of the consulting work "off-
site" within the US (not off-shore or near-shore) (specifying 
the components, the estimated hours, and the rationale for 
off-site work clearly in the Proposal); however, the AOC may 
impose constraints on certain subsets of data being stored, 
accessed, or transmitted offsite. At the moment, the AOC 
does not know which subsets of data may be subject to 
these additional restrictions.

29 Appendix B-01 1/28/2008 In the Technical Requirements section Appendix B-01 under Bidder-
Proposed Enterprise Technology Tools, line item numbers 29 and 31 can be 
addressed by SAP Governance Risk & Compliance (GRC), and Test Data 
Migration Server (TDMS) respectively.  Should System Integrators include the
software quotations from SAP in their proposal, and assume that if the AOC 
wishes to license the additional SAP modules they will do so directly from 
SAP?

1/31/2008 Bidders shall list all software quotations included in their 
Proposed Solutions. The AOC may procure and license the 
software from the Bidder or from another source at the 
AOC’s discretion.

30
General, no section or page 
number

1/28/2008 We respectfully request a deadline extension of two weeks in order to allow 
time for our public sector references to complete the necessary forms 
required by the RFP.

1/31/2008 The AOC is extending the Proposal Due Date to 2/19/2008.  
The Key Action Dates will be revised in Addendum #2.

31 Bidder's Library 1/28/2008 My team has been unable to locate the following two bidder's library 
documents:  1003948 B-04 Upgrade Assessment Integration Plan 20070927 
v1.0 (SAP).pdf and 1003948 B-04 Upgrade Assessment Integration Plan 
20070927 v1.0 (SAP-2).pdf

1/31/2008 The documents have been added to the Bidder's Library.
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32 Appendix D and VII-9 
Payment Schedule

1/30/2008 In the "Optional New Functionality Deployment Projects and Optional Existing
Functionality Projects Payment Schedule" in the section beginning on row 
200, there are cost categories for Project Preparation, Blueprint, Realization, 
and Final Preparation.  However, in Appendix D, on the tab labeled "VII-4 Opt
Existing Func Deploy" there are no cost categories for Project Preparation, 
Blueprint, Realization, and Final Preparation.  Can we add lines for Project 
Preparation, Blueprint, Realization, and Final Preparation to tab "VII-4 Opt 
Existing Func Deploy"?

1/31/2008 Vendors can insert additional lines for the various phases of 
the project lifecycle for each court size; however, lines for 
court size cannot be removed from the spreadsheet.  Be 
advised, to use the lifecycle phases identified in the RFP 
(e.g. Project Preparation, Business Blueprint, Realization, 
Final Preparation and Go Live and Deployment Support).

33 Section VII.3.3, paragraph 6 
and Appendix D 

1/30/2008 The paragraph begins with, "Although Costs are not detailed by deliverable in 
this worksheet," it is noted that some deliverables will be "completed once," 
while other deliverables will be completed "multiple times."  The Appendix D 
Tab "VII-4 Opt Existing Func Deploy," does not have any provision for one-
time costs.  

1/31/2008 All Project Costs are considered one time costs.  If Bidders 
are planning to provide an initial deliverable and subsequent 
updates to that deliverable for individual payments in the 
Payment Schedule, each of those deliveries should be listed 
separately within a Project. If an initial deliverable can be 
reused across Projects, Bidders shall consider that 
possibility in its assumptions for pricing subsequent Projects.

34 Form 6.3 1/30/2008 For Key Personnel for Optional Added Functional Requirements, do we need 
to provide a resume, and two references since these are classified as 
'optional services'?

1/31/2008 See answer to question #23 above.

35 General, no section or page 
number

1/30/2008 What are the database sizes for the following SAP systems:  Production, 
Test, and Development?

1/31/2008 Production = 300 GB; Stage = 300 GB; Training = 220 GB; 
Test 1 = 210 GB; Test 2 = 300 GB; and Development = 130 

36 Figure IV-2, and Section IV, 
page 17

1/30/2008 Can you clarify what is meant by "Budget Admin and Control"  as shown in 
the "Upgrade project"  Section Figure IV-2 Proposed Implementation 
Schedule for the Phoenix Program ( Section IV , page 17)   ( as opposed to " 
Budget Prep & Planning" in New Functionality Wave-2 Project in same 
Figure).

1/31/2008 See answer to question #16 above.

37 RFP Section IV, Page IV-4, 
Figure IV-1

2/1/2008 The AOC has provided the "Proposed Phoenix Program Organizational 
Chart" in Section IV of the RFP.  Can the bidder assume that all of the 
"Deployment Support (Center of Excellence)" positions shown in the 
Organizational Chart define the number of fulltime dedicated resources that 
the AOC will make available to support the Phoenix implementation 
activities?  Can the bidder assume that the AOC Deployment Support will 
provide the following thirty five (35) fulltime AOC team members:

Twenty (20) Senior Business Applications Analysts
Twelve (12) Business Applications Analysts
Three (3) Education Specialists (II)

2/6/2008 Bidder should assume staff under the Production Support 
Manager are available to assist in the various waves.  The 
Support Services & Change Management, and Education 
Support resources will be dedicated to supporting the courts 
on a day-to-day basis.  

38 RFP Section IV, Page IV-4, 
Figure IV-1

2/1/2008 Can the AOC provide a mapping of skill areas to the staffing positions 
provided in the Organizational Chart?  It would help the bidder to understand, 
how the thirty five (35) AOC resources map to the following skill areas:  
"Functional and SAP Configuration by SAP Module, ABAP Developer, BASIS 
Support, BI Developer, TIBCO Developer, and Training Development."

2/6/2008 The Business Process Management and Finance staff under
the Production Support Manager have functional and SAP 
configuration knowledge across the FI modules. The Human 
Resources staff have functional and SAP configuration 
knowledge across the HR modules. Many of the HR 
positions are dependent on the budget change proposal 
being approved, so will likely not be AOC experienced staff.

Technical staff were not displayed on organizational chart.  
They are on Tech Resources tab of this file.

39 RFP Section IV, Page IV-4, 
Figure IV-1

2/1/2008 Is the AOC intending to provide more than the above listed thirty five (35) 
resources, if yes what skills would these full time resources have?

2/6/2008 No.

40 RFP Section III, Page III-26, 
Table III-7

2/1/2008 What version of the Enterprise Portal (EP) is currently running?  EP 6.0 
Service Pack 2 or EP 6.0 with 6.40 WAS?

The EP version affects the effort required for the portal upgrade.

2/6/2008 The AOC is running EP6.0 SP19 and the WebAS version is 
6.40.
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41 RFP Section III, Page III-26, 
Table III-7

2/1/2008 What is the current hardware size (e.g., hardware model, CPU, memory) and 
configuration for the production environment for the SAP applications?

2/6/2008 The hardware information for 2 PRD environments include:

SAP R/3 Production:
3 Application Servers.  Each of them is SUN V240; 2 CPUs, 
4 GB RAM
1 Database Server.  SUN V490, 4 CPUs, 8 GB RAM

SAP BW Production:
2 Application Servers.  Each of them is SUN V490; 4 CPUs; 
16 GB RAM
1 Database Server.  SUN V490; 4 CPUs; 16 GB RAM

42 RFP Section III, Page III-34, 
III.4.6

2/1/2008 What is the size of the current production database for ERP 4.7 and the EP 
6.0?

2/6/2008 The current production database for ERP 4.7 is 
approximately 230GB.

Note:  The reference to EP 6.0 in this question was not 
understood by the AOC.  If the answer above is not what the 
Bidder was after, the question should be submitted again 
with clarification.

43 RFP Section VII, Page VII-8, 
VII.3.8

2/1/2008 What assumption should the Bidder make with respect to the duration of the 
AOC procurement process from issuing of a purchase order to the arrival of 
hardware at the hosting partner's datacenter?

The time it takes to get new hardware installed impact the overall project 
schedule.

2/6/2008 The duration depends on the type of hardware and the 
manufacturer's lead time. An example, once the 
requirements are defined and validated, would be: Sun 
servers - 3-4  weeks PO to delivery with 3-4 weeks to 
complete installation and readiness check.  

44 Section IV, Page 22, 
Paragraph 2

2/1/2008 It is stated that Tibco is used to perform ETL activities.  Does this apply to 
ETL activities supporting SAP BI?

2/6/2008 TIBCO will be used for ETL.

45 Section IV, Page 22, 
Paragraph 2

2/1/2008 What technical adapter would they expect to use with SAP, i.e. BAPI, IDOC 
other?

2/6/2008 BAPI is used for interfaces with TIBCO today. Depending on 
the requirement, this may need to be different.

46 Section IV, Page 22, 
Paragraph 2

2/1/2008 Do you have a standard design in Tibco for interfaces (i.e. validate, map, 
standard error handling)?

2/6/2008 Yes. There is a project to define common reusable services 
that will be available to all projects.

47 Section IV, Page 22, 
Paragraph 2

2/1/2008 Is the interface design publish / subscribe, is this assured? 2/6/2008 Yes. The ISB (TIBCO) is able to handle publish/subscribe 
functionality. By “assured” we assume you mean 
“guaranteed delivery”. This is an attribute of the messaging 
standard that includes publish/subscribe.

48 Section IV, Page 22, 
Paragraph 2

2/1/2008 How much logic would you expect in the middleware, i.e. if one message led 
to multiple SAP updates where would then expect to manage this?

2/6/2008 Depends on the business requirements. It is recommended 
to bracket multiple such updates within one API call in the 
application to guarantee transactional integrity. If a message 
resulted in 5 calls and during the 3rd call the API fails, then 
the application must provide facility to undo the 2 calls that 
were already made prior to the 3rd call. Due to complexity 
during exceptions and to assure transactional integrity, it is 
best handled within one API call exposed from application.
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49 Section IV, Page 22, 
Paragraph 2

2/1/2008 If you need more SAP data during the upload (i.e. checking to available SAP 
ref info), would you expect Tibco to re-read SAP to enrich data before 
passing onto SAP as a final update?

2/6/2008 Depends on the business requirements. TIBCO tools will be 
used to map and integrate with other systems.  

Option 1. Design-time resolution
If more data is being looked up during an upload and if that 
data is fairly static and is known in advance, it is 
recommended to build it in during design/configuration time 
rather than trying to resolve during run-time  (due to 
performance consideration).
Option 2. Application Support
If the data is being looked up resides within the same 
application where the data is being uploaded, it is best to 
resolve it within application - unless it is very expensive to 
change an existing application API.
Option 3: Dynamic lookup
This should be resorted when the data is being looked up in 
different systems or when an API change is expensive when 
the data being looked up exists within the application.

50 Section IV, Page 13, 
Paragraph 2

2/1/2008 Can you be more specific on the intention of modify AOC's chart of accounts 
to support all funds and all methods?

2/6/2008 The AOC expects to add accounts for asset accounting, and 
to support the "all funds, all methods" strategy for public 
sector.

51 Section IV, Page 13, 
Paragraph 2

2/1/2008 When is the start of AOC's fiscal year? 2/6/2008 The fiscal year begins on July 1 and ends on June 30.

52 Section IV, Page 13, 
Paragraph 3

2/1/2008 With the Funds Management upgrade, are you at present utilizing the 
"Former Budgeting" function and would want to upgrade to Budget Control 
System (BCS)?

2/6/2008 Yes, the AOC is currently using "Former Budgeting". The 
AOC would want to upgrade to BCS if that is the best 
solution to meet the stated business requirements.

53 Section IV, Page 15, 
Paragraph 1

2/1/2008 Do you do HR-PCP (personnel cost planning) for labor budgeting by position?
If so, any changes to org structure may have impact on the HR-PCP planning 
ability.

2/6/2008 The AOC is not currently using HR-PCP.

54 Section IV, Page 17, 
Paragraph 1

2/1/2008 For the implementation schedule, are you open to alternative phasing 
approach?

2/6/2008 Yes.

55 Section IV, Page 17, 
Paragraph 1

2/1/2008 On the implementation schedule chart, deployment of "LA and PSCD" runs in 
parallel to the upgrade project.  Does this mean some courts deployed will be 
on the existing 4.7 release while others will be on the new ECC 6 release?

2/6/2008 No.  The parallel L.A. and PSCD deployment activities would
be performed on ECC 6. 

56 General, no section or page 
number

2/1/2008 Appears to be a mix of centralized and de-centralized processes in HR.  Is 
there an overarching strategy to maximize the use of a shared services 
environment?

2/6/2008 Will continue to be a mix based on courts' ability/resources 
to support themselves.

57 General, no section or page 
number

2/1/2008 RFP references bargaining agreements.  How many collective bargaining 
agreements are in effect?  Are you currently negotiating any open 
agreements?  How does this impact a potential upgrade or add-on project?

2/6/2008 The AOC estimates there are roughly 125-150 bargaining 
unit agreements within the 58 trial courts at this point in time.
An individual trial court may have one or several bargaining 
unit agreements, depending on the size of the court and how
the bargaining unit has been defined under the labor 
vernacular of "community of interest". There is no common 
standard dates or terms for these agreements, and at any 
given point in time, there are a number of them that will be in 
the process of renegotiation. While the AOC may provide 
bargaining assistance, these agreements are ultimately the 
responsibility of the individual trial court.  The changes in 
agreements will have to be identified and incorporated into 
the Phoenix human resources - payroll deployments on a 
court-by-court basis.  

58 Section IV, Page 9, 
Paragraph 2

2/1/2008 For the Learning Solution, will content be created during this project or will 
the content be integrated from a provider?  If created, how many courses?

2/6/2008 This RFP anticipates the implementation of Learning 
Solution only. Content development will occur as a separate 
effort after implementation.
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59 Section III.2.2, page III-5, & 
Section IV

2/1/2008 The following 13 questions pertain to current-state user counts, and to future 
user counts.  The current user counts speak to 2007 levels of activity.  The 
future-state user counts speak to estimated 2012 levels of activity.  For each 
of the following questions, can you estimate user counts for 2010?  This is 
needed in order for us to calculate the HR/PR rollout effort, as it is effected by
user counts.

2/6/2008 For general use, current levels are 2,200+ employees 
(ESS/MSS users) including 1,200 Professional/Ltd. Pro. 
Users on Phoenix. We expect this to grow to approximately 
21,000 employees including 4,500 Professional/Ltd. Pro. 
users when fully deployed.

59.1 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Procurement (SRM) in the 
different courts?

2/6/2008 Procurement is currently done in the MM module.  Currently 
750 users; expect 1,200 when fully deployed.

59.2 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Travel Management in the 
different courts?

2/6/2008 Not currently in use. Assume approximately 20% of 
employees, or 4,200 eligible users when fully deployed; 
approximately 415 back-end users.

59.3 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Project Systems in the 
different courts?

2/6/2008 Currently 360; expect 750 back-end users when fully 
deployed (Grants and Projects are used interchangeably 
today).

59.4 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Asset Accounting in the 
different courts?

2/6/2008 Not currently in use. Expect 250 back-end users when fully 
deployed.

59.5 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Grants Management in the
different courts?

2/6/2008 Currently 360; expect 750 back-end users when fully 
deployed (Grants and Projects are used interchangeably 
today).

59.6 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Training and Events in the 
different courts?

2/6/2008 Not currently in use. Assume all employees, or 21,000 
eligible users when fully deployed; approximately 415 back-
end users. 

59.7 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Recruitment in the 
different courts?

2/6/2008 Not currently in use. Assume all employees, or 21,000 
eligible users when fully deployed, plus external 
interviewees; approximately 415 back-end users. 

59.8 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for the Treasury in the different 
courts?

2/6/2008 Not currently in use.  Expect 250 back-end users when fully 
deployed.

59.9 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for Benefits Administration 
(COBRA) in the different courts?

2/6/2008 Currently 55; assume 415 when fully deployed.

59.10 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for Learning Solution in the 
different courts?

2/6/2008 Not currently in use. Assume all employees, or 21,000 
eligible users when fully deployed; approximately 415 back-
end users. 

59.11 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for Performance Management in 
the different courts?

2/6/2008 Not currently in use. Assume all employees, or 21,000 
eligible users when fully deployed; approximately 415 back-
end users. 

59.12 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for Succession Management in 
the different courts?

2/6/2008 Not currently in use. Assume 415 users when fully deployed.

59.13 Section III.2.2, page III-5, & 
Section IV

2/1/2008 What are the approximate number of users for Budget Preparation and 
Planning in the different courts?

2/6/2008 Not currently in use. Expect 250 back-end users when fully 
deployed.

60 Section 4, General 2/1/2008 What are the estimated data volumes for the proposed future environment? 2/6/2008 Please review the Technical Landscape Report in the 
Bidder's Library for assumptions on sizing and volumes. A 
sizing assessment is recommended in that report for the 
Upgrade Project.

61 General, no section or page 
number

2/1/2008 Can you describe the data sources to be used to load SAP?  How many 
sources?  What file formats?  Estimated number of records?

2/6/2008 52 courts remain to be deployed on HR. Bidder should 
assume 1-2 data sources per court. Only Person's Job 
History and Pay, as well as, Position History, if available, will 
be converted.

62 General, no section or page 
number

2/1/2008 Has AOC validated all existing and optional requirements with SAP America 
and determined that existing licenses cover the required functionality and 
number of users?  e.g. (but not limited to)  Has SRM for Public Sector been 
licensed for Existing or Optional Functionality?

2/6/2008 The AOC has not validated existing or optional requirements 
with SAP, but the AOC does have an enterprise license with 
SAP that includes SRM.
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63 Addendum 2, Question 20 2/1/2008 AOC's response to question 20 in addendum 2, states that bidders must 
submit any issues pertaining to pricing and exception to AOC's MSA in the 
form of a question, in adherence to the bidder question process and deadline.
Having received Addendum 2 late on the last day for question submission, 
we respectfully request permission to submit a response to this instruction 
after one business day but in a timely manner, prior to 2/4/2008.

2/6/2008 Refer to Addendum 3.

64 Appendix B-01 , Page 3, 
Item 29-33  Appendix D, Tab
VII-7 Software

2/4/2008 Both sections of the RFP indicate AOC's desire to have bidder agree to 
include the 5 listed Software/Tools from a Software Licensing and Software 
Maintenance standpoint only. Is the AOC looking for User-Training and/or 
deployment services in addition and if so, to how many users in each case.

2/6/2008 Yes, the AOC is looking for deployment services and user-
training. Bidder would be responsible for training 2-8 people 
per tool with training materials the AOC would use to train 
others. Bidder Pricing for these services shall be included in 
the Upgrade Project Costs.

65 Appendix D, tab VII-9 
Payment Schedule, and 
Appendix H MSA, and 
addendum 3, question 20

2/5/2008 Will the questions that we submit denoting exceptions to the MSA, and the
Payment Schedule (relative to addendum 3, question 20)  be treated as
confidential? If the bidder’s questions in this area are posted in an addendum
on AOC’s web site, the bidders will see aspects of their competitor’s
proposed solution.

2/6/2008 Questions/requests that Bidders submit denoting exceptions 
to the MSA, and/or other parts of the RFP (relative to 
addendum 3, question 20) may or may not be treated as 
confidential. As mentioned in the Bidder's Conference, the 
AOC needs to provide Bidders with the same information to 
ensure a level and competitive field.  The AOC is sensitive 
to Bidders' proprietary or confidential information as well as 
any unique approach to the project that they may propose; 
therefore, the AOC will attempt to make questions generic 
so that all bidders have the same information. If the AOC 
determines that it cannot answer the question for all Bidders,
the AOC will decide whether an answer can be provided just 
to one Bidder.

66 Section 1, page 1-9, RFP 
Key Action Dates

2/5/2008 February 26-28 is noted as the scheduled timeframe for bidder presentations.
Is AOC going to tell us what, if any, required format must be followed. And, in
order to schedule staff, what team members/roles do you want to see present
to AOC?

2/6/2008 As stated in Section II.2.4, Bidder Presentations, “Upon 
submission of the Proposal, the AOC will most likely invite 
Bidders who meet the Administrative Requirements for a 
presentation of their Proposal to include proposed 
methodology approach and timeframes. The presentation 
shall be delivered by the proposed Key Personnel at a 
minimum including the Program Director, Project 
Manager(s), Integration Manager, and Technical Lead.” The 
AOC will provide format instructions if we elect to conduct 
the sessions.

67 Appendix B-02 , Page 28 2/5/2008 "provide Customer Support Plan that includes 24/7 support"  - bidder is being 
asked to lead this activity . Is the bidder being asked to provide the services 
called for in the plan? If so what is the range of services covered "24/7" ?

2/6/2008 The Customer Support Plan as defined by the AOC is simply
the ability for the AOC to reach Bidder M&O Support staff 
during off hours for P1 and P2 issues when necessary.     

68 Section 6, VI.4.3, first 
paragraph  

2/5/2008 What is meant by "staff due diligence" 2/6/2008 In this context, "staff due diligence" refers to the process the 
Bidder is recommending for the AOC to validate the 
qualifications of the Bidder's proposed staff.    

69 Appendix B-02 , Section 1.0, 
2.0

2/5/2008 What level of termination assistance from current Systems Integrator will be 
available?

2/6/2008 The existing System Integrator contract includes termination 
assistance up to 12 months at the AOC's request. AOC 
plans to work with both vendors to obtain appropriate levels 
of knowledge transfer and uninterrupted coverage of duties 
during the transition.

70 RFP Section VII.3.5 and 
RFP Appendix B-02, Section 
2.0

2/8/2008 The RFP has conflicting information regarding the start of M&O support 
services.  The Pricing proposal states, "M&O Support is required starting 
upon Agreement execution."  RFP Appendix B-02 states, "Maintenance and 
Operation Support services for the system will begin following the Go Live 
and Deployment Support phase for a specific project or module."  Can you 
please verify the correct start date for M&O support services?

2/11/2008 M&O Support Services for the existing Phoenix System 
starts upon Agreement execution. Note that Go-Live and 
Deployment Support services shall be included in each 
Project until Final Acceptance, after which the responsibility 
for the support of the Accepted Project's functionality will be 
transferred to the M&O Support organization.
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71 RFP Appendix C, Required 
Form 6.3

2/8/2008 Due to the short RFP response timeframe, it has been difficult to capture 
customer name and contact information for each key personnel position.  Is it 
acceptable to supply contact information for the top 10 positions, and 
additional references would be provided prior to contracting for the remainder 
of the key personnel positions?

2/11/2008 No, customer name and contact information for each Key 
Personnel position shall be provided as part of each Bidder’s
Proposal. Evaluation of Key Personnel and their references 
is important to the AOC in the evaluation process.

72 RFP Addendum 4, AOC 
Bidder Question Response 
to Question 54

2/8/2008 Based on AOC response to a bidder's question (Addendum 4, Question 54), 
AOC confirms that bidders can propose an alternative phasing approach.  
However, if a particular module (e.g. grants) is sifted by a vendor from the 
Upgrade Project to either the Optional New Functionality or Existing 
Functionality Project accordingly, AOC will have difficulty comparing vendor 
proposals on costs across the three major types Projects.  Would shifting 
modules to different Projects based on the preference of the vendor still be 
considered a compliant bid?  Would AOC prefer that all vendors price their 
proposals according to the phasing strategy and timeline as stated in the 
RFP?

2/11/2008 Bidders shall not shift modules out of the Upgrade Project. 
However, Bidders may propose a different phasing strategy 
and timeline for Optional New Functionality Projects and 
Optional Existing Functionality Projects.

73 RFP Section VI, Page VI-11 2/8/2008 The RFP description for key personnel states that "The Project Integration 
Manager must be committed to the project, full-time from the contract 
origination date through the beginning of the Support and Transition activity 
of Initial Release."  The same language is included for the Project Manager 
key personnel description.

Can AOC clarify what it means and defines as "Initial Release"?  Does this 
mean release of functionality at the end of the upgrade project (first release of
the Phoenix Program)?  Or, does it refer to the end of each functional (SAP 
Module) releases to production in all the projects from Upgrade, Optional 
New Functionality and Optional Existing Functionality?

2/11/2008 The Project Integration Manager must be committed to the 
Phoenix Program, full-time from the contract origination date 
through Final Acceptance of the last executed Project. 
Project Managers must be committed to a Project, full-time 
from the Project start date through Final Acceptance of that 
Project. 

74 Section VI - Proposed 
Solution Requirements

2/8/2008 Please clarify definition of "Global Blueprint" vs. "Blueprint." 2/11/2008 The Global Blueprint addresses the integration points of 
various components of the Phoenix Program across all 
phases of the implementation.  The phase Blueprint only 
addresses the components within the specific phase.

75 Phoenix-rfp-appendb-03a, 
page HR Organization Mgmt 
- 4 - Ability to identify 
PY(FTE) percentage for 
positions (7A/non 7A).

2/8/2008 What is 7A/non 7A? 2/11/2008 The 7A is a report including categories of positions, 
budgeted and non budgeted.  Non-7A positions might 
include temporary or contract employees.

76 Phoenix-rfp-appendb-03a, 
page HR Organization Mgmt 
- 6 - Restrict ability to 
change basic pay based on 
user-defined criteria (i.e. not 
allow change if no pay range 
established).

2/8/2008 We do not understand requirement.  Is AOC referring to implementing 
restrictions on info type 1005 (Planned Compensation)?

2/11/2008 Yes, restrict ability to change the basic pay within 
appropriate info types based on identified criteria (i.e. info 
type 1005, 8, etc.).

77 Phoenix-rfp-appendb-03a, 
page HR Personnel Admin - 
5 - Process/configurations 
for retroactive transactions.

2/8/2008 Can AOC please elaborate on this requirement?  Is AOC referring to the 
configuration and settings available to set the retroactive accounting 
attributes for employee master data info types?

2/11/2008 It is referring to all aspects of the retroactive process; 
configuration, settings and the processes associated with 
the results of retroactive accounting.

78 Phoenix-rfp-appendb-03a, 
page HR Time Mgmt - 3 - 
Usage of "clock-in/clock-out" 
functionality.

2/8/2008 When referring to the "clock-in/clock-out" functionality is AOC referring to 
extending the CATS timesheets to use start and end times; the "Clock-
in/Clock-out Corrections" Iview functionality or implementing a clocking 
subsystem to interface with SAP?

2/11/2008 Bidders should assume changing the CATS timesheets 
which are accessed through an Iview.
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79 Phoenix-rfp-appendb-03a, 
page HR Time Mgmt - 11 - 
Ability to track leave 
requests by first, second, 
and third right of refusals, by 
user-defined criteria (e.g. 
court, unit), including ability 
to view calendar in 
ESS/MSS.

2/8/2008 Can AOC please provide more details on the leave request process as it 
relates to the first, second and third right of refusal.  What information does 
AOC expect to see in a Calendar view for leave requests?  Can AOC please 
provide more details on the leave request process as it relates to the first, 
second and third right of refusal.  What information does AOC expect to see 
in a Calendar view for leave requests?

2/11/2008 This would be a function to track multiple leave requests that 
have been submitted for the same dates.  Submission of the 
request can be up to a year in advance.  The function would 
determine based on court specific criteria the first, second 
and third in line, or "right to refuse" to take the leave 
requested, if the first employee elected not to take the time 
off the second would move to the first position etc.  The 
information to be viewed on the Calendar would be 
determined during blueprinting of this function, but would 
include all necessary data for a supervisor/manager to 
administer this process.

80 Phoenix-rfp-appendb-03a, 
page HR Time Mgmt - 13 - 
Notification to employee of 
approved leave.  The 
standard ESS Leave 
Request functionality 
provides the capability to 
notify employees of leave 
records that have been 
rejected and/or approved.  
The standard report 
RPTARQEMAIL can be 
used to generate 
notifications associated with 
the leave request process.  
In addition the standard 
leave request functionality 
has a built in monitoring and 
tracking functionality where 
employees can review the 
status of their leave request.

2/8/2008 How should employees be notified?  Via their email accounts, SAP universal 
wordlist in ESS etc?

2/11/2008 Current functionality is using email accounts to notify 
employees.  AOC is looking for recommendations of best 
practice.
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81 Phoenix-rfp-appendb-03a, 
page HR Time Mgmt - 14 - 
Interface with time-keeping 
system (e.g. swipe cards).  
The HR-PDC (Plant Data 
Collection) is a standardized 
R/3 Time Management 
interface for connecting 
subsystems used to enter 
and record personnel times 
and employee expenditures 
to the R/3 System.  To 
implement the standard HR-
PDC interface without 
development the vendor 
providing the clocking 
subsystem must be certified 
via SAP's Complementary
 Software Program. A list of 
certified vendors can be 
found via SAP's market 
place.

2/8/2008 To provide an accurate estimate for implementing the HR-PDC interface we 
would need to know with what clocking subsystem is going to interface.

2/11/2008 AOC is expecting bidders to make recommendations for 
clocking subsystems, and to create proposal with an 
interface to that sub-system.

82 Phoenix-rfp-appendb-03a, 
page ESS/MSS - 7 - Direct 
Deposit Changes

2/8/2008 Does 'changes' mean enrolling in direct deposit or changing bank account 
details?

2/11/2008 AOC would want ability to do both enrollments and changes 
to direct deposit information.

83 Phoenix-rfp-appendb-03a, 
page ESS/MSS - 11 - 
Provide and track required 
employee notifications.

2/8/2008 What types of events trigger these notifications, how many are there, how 
should the employee be notified.

2/11/2008 This would be determined by the functionality implemented it 
would include, but not be limited to notifications to 
employees regarding approvals, rejections, notifications of 
limits being reached, changes processed etc.

84 Phoenix-rfp-appendb-03a, 
page ESS/MSS - 13 - Ability 
for alternate approval in 
MSS

2/8/2008 Does this mean alternate approvers?  Will substitution work?  Who needs to 
set up the alternate?

2/11/2008 Yes, this means alternative approvers, the process to be 
used should be determined during blueprinting based on 
requirements.  The process used will determine who will be 
responsible for the set up of alternatives.

85 Phoenix-rfp-appendb-03a, 
page - 15 - Turnover

2/8/2008 Employee turnover or fiscal turnover?  Per org-unit/cost center/department? 2/11/2008 This refers to employee turnover being reported by multiple 
selections.

86 General, no section or page 
number

2/8/2008 In some of my responses in the RFP I've used multiple response codes.  For 
example sometimes I've identified that a requirement can be met using 
standard configuration [G] but depending on the exact requirements we might
want to also implement a standard BADI [C] to fulfill the requirements.  
Question:  Is this acceptable in the response?

2/11/2008 No, Bidders must use a single response code for each 
Requirement. See RFP Section VI.2.1.4, Response Code, 
which states the following, “The Requirements Response 
Matrices must be completed indicating the status of the 
requirement(s) at the time of submission of the Final 
Proposal, using a single response code that best describes 
how the Bidder's solution meets the requirement.” If Bidders 
have an alternative approach, please provide that 
information in the Comments column, but pricing in Volume 
III, Cost Data, shall be in accordance with the Bidder’s best-
approach response code provided. 

87 General, no section or page 
number

2/8/2008 I based my response for the requirements on the available blueprints for the 
HR components and the high-level scope for the project.  Question:  Am I 
missing anything or is this the only information available to try and understand
the requirements in the appendixes?  As mentioned above most of the 
requirements are not very descriptive.

2/11/2008 Requirements are supported by the blueprints; however, 
some of what is in the Blueprint is not what is in the currently 
configured implementation. Other supporting information 
includes Section III, Current Environment; Section IV, 
Proposed Future Environment; Appendix E, Reports, 
Interfaces, Conversions, Enhancements, and Forms 
(RICEF); and other documentation provided in the Bidder’s 
Library.
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88 General, no section or page 
number

2/8/2008 Does AOC require a response from the SI in the comments section of the 
RFP?

2/11/2008 No, see Section VI.2.1.5, Comments, which states, “Any 
requirement may be explained by the Bidder, at the Bidder's 
option…”

89 General, no section or page 
number

2/8/2008 "The reference section asks for implementation references (which alludes to 
new implementation only) but does not mention ECC 6.0 Upgrade references 
that are similar in scope to the AOC (i.e. FM Profile Update, etc.).  Will the 
AOC accept ECC 6.0 Upgrade references of similar size/scope in addition or 
in lieu of implementation references?

2/11/2008 Yes, the RFP’s definition for Implementation is inclusive of 
the ASAP lifecycle phases defined in Appendix B-02, 
Implementation and Support Requirements, that shall be 
used for the Upgrade Project as well as Optional New 
Functionality Projects and Optional Existing Functionality 
Projects.

90 Appendix D, tab VII-9 
Payment Schedule 

2/8/2008 Per Addendum #2, Question 20, bidder is required to propose an alternative
payment schedule if the bidder takes exception to the AOC payment
schedule as provided in the RFP.  

2/11/2008 The AOC will not be granting requested modifications to the 
Payment Schedule at this time, and Bidders must price their 
Proposals in accordance with the current Payment 
Schedule. However, the AOC will allow Bidders to identify 
Payment Schedule exceptions as part of their Proposals to 
be addressed during Bidder Clarification Sessions. 

91 Appendix H, Section 10.3A, 
Retention Amount

2/8/2008 [The prospective Bidder] respectfully requests that the retention percentage 
be changed from 15% to 10% in accordance to [The prospective Bidder's] 
standard retention with the State of California.

2/11/2008 The AOC will not be granting requested modifications to the 
retention percentage at this time, and Bidders must price 
their Proposals in accordance with the current retention 
percentage. However, the AOC will allow Bidders to identify 
retention percentage exceptions as part of their Proposals to 
be addressed during Bidder Clarification Sessions. 

92 Appendix H, Section 10.3A, 
Retention Amount

2/8/2008 [The prospective Bidder] respectfully requests that the retention for the SAP 
upgrade be released after all upgrade deliverables are completed.

2/11/2008 The retention for the Upgrade Project shall be released upon
Final Acceptance which follows the deliverables associated 
with Go-Live and Deployment.

93 Appendix H, Section 10.3A, 
Retention Amount

2/8/2008 [The prospective Bidder] respectfully requests that the holdback for the 
"optional phases" be released when each project is completed.

2/11/2008 The retention for each Optional Project shall be released 
upon Final Acceptance for each Project within a phase. 

94 Appendix H, Section 10.3A, 
Retention Amount

2/8/2008 [The prospective Bidder] respectfully requests that the retention not apply to 
Maintenance & Operations invoices.

2/11/2008 Retention shall not apply to Maintenance and Operation 
Support invoices.

95 Appendix H, Section 10.2, 
Time of Payment and 
Detailed Invoices

2/8/2008 [The prospective Bidder] respectfully requests that the payment terms be 
changed from 60 days to 30 days.

2/11/2008 The AOC will not be granting requested modifications to the 
payment terms at this time, and Bidders must price their 
Proposals in accordance with the current payment terms. 
However, the AOC will allow Bidders to identify payment 
terms exceptions as part of their Proposals to be addressed 
during Bidder Clarification Sessions. 

96 RFP Section 7, VII.3.5 M&O 
Support Cost Worksheet 
(form VII-5)

2/8/2008 Can Bidder assume that there will be a transition from the current contractor 
(BearingPoint) for M&O support to the new contractor upon agreement 
execution?

2/11/2008 See the AOC Response to Bidder Question/Request #69.

97 RFP appendb-02 2/8/2008 Can bidder assume that AOC will provide all workstations, network 
connectivity and infrastructure for M&O services?

2/11/2008 Yes.

98 RFP appendb-02 2/8/2008 Can bidder assume that AOC will provide bidder with training on their tools, 
methodology's, processes and procedures?

2/11/2008 Bidder shall supply consultant with SAP knowledge in the areas required. Trainin

99 General, no section or page 
number

2/8/2008 The AOC is planning to move its outsourced computing environment from 
Siemens to another outsourcing provider's environment.  What is the 
expected date for that migration?

2/11/2008 The Transition Plan has not yet been finalized.  Our best 
estimate for Phoenix production move is August 2008.  The 
intent is to move the various environments with only 
weekend outages.
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AOC 
Question 
Number

RFP Reference
(Section, Page, Paragraph)

Submission 
Date Bidder Question/Request

Response 
Date AOC Response

100 General, no section or page 
number

2/8/2008 The response to one of the previous questions was all consulting work must 
be done in US (on-site or off-site, but NO offshore or near-shore). Does this 
apply to “Maintenance and Operations Support” work? Can some of the 
support work be done offshore to leverage the effective cost model?

2/11/2008 The response to Question 28 was written to respond to the 
specific question was asked, and shouldn't be interpreted 
that off-shore/near-shore work would not be considered.  
Any such proposals will have to comply with the data access 
and security restrictions included in the MSA.  In regards to 
M&O work, these services will be mostly staff augmentation, 
so having the resources on-site will be preferred.  Bidders 
proposing off-shore/near shore will have to demonstrate how
they would successfully and cost efficiently coordinate 
activities between the AOC and bidder staff during AOC 
business hours.
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ng from AOC will be on AOC specific process and procedures
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Classification Role
Sr. Manager Phoenix Program Technical Manager - (50% to the program)
IS Manager Manage Tech Team - Program Focus
Sup IS Analyst - A Supervise Tech Team - Technical Process Focus
Sr. App Dev Analyst ABAP - primary FI, cross train HR
Sr. App Dev Analyst ABAP - primary HR, cross train FI
Sr. App Dev Analyst ABAP - Workflow, portal backup
Sr. App Dev Analyst BASIS
Sr. App Dev Analyst BASIS
Sr. App Dev Analyst BW
Sr. App Dev Analyst Portal
Sr. App Dev Analyst Security
Sr. App Dev Analyst TIBCO
Sr. App Dev Analyst TIBCO
Sr. Bus Sys Analyst FI\Reports
Sr. Bus Sys Analyst Interfaces
Sr. Bus Sys Analyst Trust\BW


